

**GOVERNMENT OF MEGHALAYA
OFFICE OF THE EXECUTIVE ENGINEER (PHE)
R.W.S. DIVISION, NONGPOH**

TENDER NOTICE

Sealed tender notice duly affixed with non-refundable Court Fee Stamp as mentioned below against each Items of works eventually to be drawn in P.W.D. F-2 Form are hereby invited from the Registered Contractors Class-I of P.H.E. Department of Meghalaya and Class – II of Superintending Engineer (PHE) Ri-Bhoi Circle, Nongpoh and Class – III of Executive Engineer (PHE), R.W.S. Division, Nongpoh for the following works as follows :

Date of selling of Tender paper – up to 10th December 2008 up to 5.00 PM

Date of closing and opening of Tender paper – 11th December 2008 up to 2.00 PM

Detailed tender notice and specification etc. can be had from the office of the undersigned, during office hours on all working days.

DETAILS OF WORKS

SL. NO	NAME OF SCHEME	TENDER VALUE (IN RS.)	TIME ALLOTTED FOR COMPLETION OF WORK
	IMPROVEMENT & REGENERATION OF SOURCE OF PATHARKHMAH W.S.S		
1	Construction of Check Dam No-I	1,75,000.00	60 (sixty) days
2	Construction of Check Dam No-II	1,75,000.00	60 (sixty) days
3	Providing Fencing around Check Dam No-I	1,81,000.00	60 (sixty) days
4	Providing Fencing around Check Dam No-II	1,81,000.00	60 (sixty) days
	IMPROVEMENT & REGENERATION OF SOURCE OF UMKYNSIER W.S.S		
5	Construction of Check Dam No-I	1,23,200.00	60 (sixty) days
6	Construction of Check Dam No-II	1,23,200.00	60 (sixty) days
7	Providing Fencing around Check Dam No-I	1,07,600.00	60 (sixty) days
8	Providing Fencing around Check Dam No-II	1,07,600.00	60 (sixty) days
	IMPROVEMENT & REGENERATION OF SOURCE OF WARMAWSAW W.S.S		
9	Construction of Check Dam No-I	1,60,900.00	60 (sixty) days
10	Construction of Check Dam No-II	1,40,900.00	60 (sixty) days
11	Providing Fencing around Check Dam No-I	1,34,500.00	60 (sixty) days
12	Providing Fencing around Check Dam No-II	1,34,500.00	60 (sixty) days

KOTHOLBARA COMB. W.S.S			
13	Construction of Headwork	39,100.00	45 (forty five) days
14	Laying of Gravity Main	33,400.00	45 (forty five) days
15	Construction of Sedimentation Tank	91,800.00	60 (sixty) days
16	Construction of Slow Sand Filter	98,500.00	60 (sixty) days
17	Construction of Clear Water Reservoir	52,000.00	60 (sixty) days
18	Laying of Distribution System Gr-I	28,300.00	45 (forty five) days
19	Laying of Distribution System Gr-II	28,300.00	45 (forty five) days
IMPROVEMENT & REGENERATION OF SOURCE OF PAHAM SYIEM W.S.S			
20	Construction of Check Dam No-I	1,14,000.00	60 (sixty) days
21	Construction of Check Dam No-II	1,14,000.00	60 (sixty) days
22	Providing Fencing around Check Dam No-I	94,000.00	60 (sixty) days
23	Providing Fencing around Check Dam No-II	94,000.00	60 (sixty) days
IMPROVEMENT & REGENERATION OF SOURCE OF JORABAT COMB. W.S.S			
24	Construction of Check Dam No-I	1,76,400.00	60 (sixty) days
25	Construction of Check Dam No-II	1,76,400.00	60 (sixty) days
26	Providing Fencing around Check Dam No-I	1,70,000.00	60 (sixty) days
27	Providing Fencing around Check Dam No-II	1,70,000.00	60 (sixty) days
18TH MILE W.S.S			
28	Laying of Clear Water Gravity Main Gr-I	11,600.00	30 (thirty) days
29	Laying of Clear Water Gravity Main Gr-II	11,400.00	30 (thirty) days
30	Construction of Sedimentation Tank	67,900.00	60 (sixty) days
31	Construction of Slow Sand Filter	1,64,700.00	60 (sixty) days
32	Construction of Clear Water Reservoir	91,000.00	60 (sixty) days
LALUMPAM COMB. W.S.S			
33	Laying of Clear Water Gravity Main from TP to Zonal Reservoir No-1	10,800.00	45 (forty five) days
34	Laying of Clear Water Gravity Main from TP to Zonal Reservoir No-2	25,100.00	45 (forty five) days
35	Laying of Clear Water Gravity Main from TP to Zonal Reservoir No-3 Gr-I	21,000.00	45 (forty five) days
36	Laying of Clear Water Gravity Main from TP to Zonal Reservoir No-3 Gr-II	21,000.00	45 (forty five) days
37	Laying of Clear Water Gravity Main from TP to Zonal Reservoir No-4 Gr-I	15,400.00	45 (forty five) days
38	Laying of Clear Water Gravity Main from TP to Zonal Reservoir No-4 Gr-II	15,400.00	45 (forty five) days
39	Laying of Clear Water Gravity Main from TP to Zonal Reservoir No-5 Gr-I	17,000.00	45 (forty five) days
40	Laying of Clear Water Gravity Main from TP to Zonal Reservoir No-5 Gr-II	17,000.00	45 (forty five) days
41	Laying of Clear Water Gravity Main from TP to Zonal Reservoir No-6 Gr-I	31,200.00	45 (forty five) days
42	Laying of Clear Water Gravity Main from TP to Zonal Reservoir No-6 Gr-II	31,200.00	45 (forty five) days
43	Laying of Clear Water Gravity Main from TP to Zonal Reservoir No-7 Gr-I	41,100.00	45 (forty five) days

44	Laying of Clear Water Gravity Main from TP to Zonal Reservoir No-7 Gr-II	41,100.00	45 (forty five) days
45	Laying of Clear Water Gravity Main from TP to Zonal Reservoir No-8 Gr-I	36,800.00	45 (forty five) days
46	Laying of Clear Water Gravity Main from TP to Zonal Reservoir No-8 Gr-II	36,800.00	45 (forty five) days
47	Laying of Clear Water Gravity Main from TP to Zonal Reservoir No-9 Gr-I	40,700.00	45 (forty five) days
48	Laying of Clear Water Gravity Main from TP to Zonal Reservoir No-9 Gr-II	40,700.00	45 (forty five) days
49	Laying of Clear Water Gravity Main from TP to Zonal Reservoir No-10 Gr-I	17,600.00	45 (forty five) days
50	Laying of Clear Water Gravity Main from TP to Zonal Reservoir No-10 Gr-II	17,600.00	45 (forty five) days
51	Laying of Clear Water Gravity Main from TP to Zonal Reservoir No-11 Gr-I	24,400.00	45 (forty five) days
52	Laying of Clear Water Gravity Main from TP to Zonal Reservoir No-11 Gr-II	24,400.00	45 (forty five) days
JALILUM WSS			
53	Construction of Headwork	45,900.00	45 (forty five) days
54	Laying of Gravity Main Gr-I	42,600.00	45 (forty five) days
55	Laying of Gravity Main Gr-II	42,600.00	45 (forty five) days
56	Construction of Clear Water Reservoir	68,300.00	60 (sixty) days
57	Construction of Slow Sand Filter	98,400.00	60 (sixty) days
58	Construction of Sedimentation Tank	78,000.00	60 (sixty) days
59	Laying of Distribution System Gr-I	30,800.00	30 (thirty) days
60	Laying of Distribution System Gr-II	30,800.00	30 (thirty) days
UMDEN COMB. WSS			
61	Providing Fencing around Zonal Reservoir at Diwon	85,300.00	45 (forty five) days
62	Providing Fencing around Zonal Reservoir at Manipur	85,300.00	45 (forty five) days
63	Providing Fencing around Zonal Reservoir at Langphadur	85,300.00	45 (forty five) days
64	Providing Fencing around Zonal Reservoir at Umden RC	85,300.00	45 (forty five) days
65	Providing Fencing around Zonal Reservoir at Umpyrdong	85,300.00	45 (forty five) days

Executive Engineer (PHE)
R.W.S. Division, Nongpoh

TERM AND CONDITIONS:

1. The intended contractor have to acquaint with the work or location before casting the tender (s).
2. The rates are to be quoted in flat percentage basis i.e. ABOVE / AS PER the schedule of Rate for the year 2005-06 of Superintending Engineer (PHE) Rural Circle, Shillong.
3. The rate should be quoted clearly both in figure and words. Any cutting or overwriting should bear the signature of the tenderer or else the same will be rejected.
4. All the constructional materials like, Specials Cement T.S/ M.S, rod etc (except G.I pipes which will be issued from PHE Nongpoh, Store) will have to be arranged by the contractor.
5. The VAT / Forest Royalty shall be realized from the bills as per current Government Rate/Circular.
6. Non-Tribal contractors shall have to furnish the Valid Trading License from the Khasi Hills Autonomous District Council along with the tender failing which the tender will be rejected.
7. No subletting of tender shall be entertained and a declaration as the work will be executed by himself / herself must be submitted along with the tender.
8. A copy of the recent passport size duly attested by the Gazetted Officer/ M.L.A should be on the tender (s) papers.
9. The current registration number (with proof) and full postal address should be given along with the tenders.
10. The name of work must clearly be written on the Sealed Envelop.
11. Canvassing in any form in connection with the tenderer is strictly prohibited.
12. Contractors are advised not to incorporate any price escalation Clause in their offer for quick and easy assessment of tenders. Offers made should be clear and ambiguous conditional offers are likely to be rejected.
13. In case any disputes arising during execution of the work, the decision of the Executive Engineer (PHE) Nongpoh Division decision shall be final and binding.
14. No labour under 14 (fourteen) years of age shall be employed on the work and labourers shall be paid at the rates of wages not less than those paid for similar works.
15. In case if the date of opening of tender paper falls on holiday, the next working day will be the date of opening of tender paper.
16. Class - II & Class – III Contractors has to deposit the earnest money as applicable.

Executive Engineer (PHE)
R.W.S. Division, Nongpoh

Memo No. EE/PHE/NGP/TB-229 (A)/2008-09/1022-A,
Copy to:-

Dated, Nongpoh the 14th November 2008.

1. The Director of Information & Public Relation, Govt. of Meghalaya, Shillong for favour of kind information with a request to arrange publication of the same in one issue of the Local News Paper (One in English & Khasi) two copies (spare copies) are enclosed herewith.
2. The District Informatics Officer (N.I.C) Ri-Bhoi District for favour of information with request to publish the same in website (Floppy enclosed).
3. The Director of Govt. Press, Meghalaya, Shillong for favour of kind information with a request to publish the tender in the next issue of Meghalaya Gazette.
4. The Chief Engineer (PHE) Meghalaya, Shillong for favour of kind information with a request to display the same in the notice board.
5. The Deputy Commissioner, Ri-Bhoi District, Nongpoh for favour of kind information and wide circulation.
6. The Hon'ble Joint Secretary Frontier Chamber of Commerce, Shillong for favour of information.
7. The Superintending Engineer (PHE), Ri-Bhoi Circle, Nongpoh for favour of kind information with a request to arrange to publish in his Notice Board.
8. The Executive Engineer (PHE), Umsning / Hills Division / Investigation Division / S&D Division, for favour of information and wide circulation.
9. The S.D.O. (PHE), R.W.S. Sub-Division, Nongpoh / Patharkhmah / Umsning / Umroi, for information and wide circulation.
10. The Secretary Ri-Bhoi District Association and Social Welfare Umsning for favour of information.
11. Notice Board.
12. Concerning File.

Executive Engineer (PHE)
R.W.S. Division, Nongpoh