

**GOVERNMENT OF MEGHALAYA**  
**OFFICE OF THE EXECUTIVE ENGINEER (PHE)**  
**R.W.S. DIVISION, NONGPOH**

**TENDER NOTICE**

Sealed tender notice duly affixed with non-refundable Court Fee Stamp of against each Items of works eventually to be drawn in P.W.D. F-2 Form are hereby invited from the Registered Contractors Class-I of P.H.E. Department of Meghalaya and Class – II of Superintending Engineer (PHE) Ri-Bhoi Circle, Nongpoh and Class – III of Executive Engineer (PHE), R.W.S. Division, Nongpoh for the following works:

Date of selling of Tender paper – up to 22.07.2009 up to 5.00 PM

Date of closing and opening of Tender paper – 23.07.2009 up to 2.00 PM

Detailed tender notice and specification etc. can be had from the office of the undersigned, during office hours on all working days.

**DETAILS OF WORKS**

SL. NO	NAME OF SCHEME	TENDER VALUE (IN RS.)	TIME ALLOTTED FOR COMPLETION OF WORK
<b>UMTHAM (ATGANG) WSS</b>			
1	Construction of Headwork	44,500.00	45 (forty five) days
2	Construction of Raw Water Gravity Main Group-I	19,700.00	30 (thirty) days
3	Construction of Raw Water Gravity Main Group-II	19,700.00	30 (thirty) days
4	Construction of Raw Water Gravity Main Group-III	19,700.00	30 (thirty) days
5	Construction of Pre-Sedimentation Tank	72,400.00	60 (sixty) days
6	Construction of Slow Sand Filter	1,85,300.00	60 (sixty) days
7	Construction of Clear Water Reservoir	98,000.00	60 (sixty) days
<b>UMTA THYMMAI WSS</b>			
8	Construction of Headwork	48,300.00	45 (forty five) days
9	Construction of Raw Water Gravity Main Group-I	26,800.00	30 (thirty) days
10	Construction of Raw Water Gravity Main Group-II	26,800.00	30 (thirty) days
11	Construction of Slow Sand Filter	1,27,600.00	60 (sixty) days
12	Construction of Clear Water Reservoir	74,400.00	60 (sixty) days
13	Construction of Zonal Reservoir at Pt – C	67,200.00	60 (sixty) days
14	Laying of Clear Water Gravity Main	15,900.00	30 (thirty) days
<b>AUGMENTATION &amp; EXTENSION OF BAKHLAPARA WSS</b>			
15	Construction of Headwork	53,400.00	45 (forty five) days
16	Laying of Gravity Main Group-I	23,100.00	30 (thirty) days
17	Laying of Gravity Main Group-II	23,100.00	30 (thirty) days
18	Laying of Gravity Main Group-III	23,100.00	30 (thirty) days
19	Construction of Slow Sand Filter	1,27,700.00	60 (sixty) days
20	Strengthening of Existing RCC Clear Water Reservoir	18,300.00	60 (sixty) days

<b>BARAKILLING COMB. WSS</b>			
21	Construction Intake Arrangement	66,900.00	45 (forty five) days
22	Laying of Feeder Main	24,100.00	30 (thirty) days
23	Construction of Raw Water Sump	1,07,600.00	60 (sixty) days
24	Laying of Pumping Main Group – I	34,350.00	30 (thirty) days
25	Laying of Pumping Main Group – II	34,350.00	30 (thirty) days
<b>BARIDUA COMB WSS</b>			
26	Laying of Pumping Main	25,900.00	30 (thirty) days
27	Construction of Clear Water Reservoir at Baridua 8 <sup>th</sup> Mile	79,200.00	60 (sixty) days
28	Construction of Zonal Clear Water Reservoir at Baridua G. S. Road	1,08,100.00	60 (sixty) days
29	Construction of Zonal Clear Water Reservoir at Paham Khiedum	70,800.00	60 (sixty) days
<b>KHLIEHSHNONG WSS</b>			
30	Laying of Raw Water Gravity Main Gr – III	13,900.00	30 (thirty) days
31	Construction of Slow Sand Filter	68,400.00	60 (sixty) days
32	Construction of Break Presssure Tank	22,400.00	45 (forty five) days
33	Construction of Clear Water Reservoir	32,900.00	60 (sixty) days
34	Laying of Distribution System Gr-I	23,400.00	30 (thirty) days
35	Laying of Distribution System Gr-II	30,100.00	30 (thirty) days
<b>PAHAMLUM (PAHAMRIOH THEM) WSS</b>			
36	Construction of Slow Sand Filter	1,10,400.00	60 (sixty) days
37	Construction of Clear Water Reservoir	49,600.00	60 (sixty) days
38	Construction of Zonal Reservoir at Pt-D	29,900.00	45 (forty five) days
39	Construction of Zonal Reservoir at Pt-E	29,900.00	45 (forty five) days
<b>LALUMPAM COMB. WSS</b>			
40	Laying of Distribution System Main & Distribution System for Borgang Gr – I	33,300.00	45 (forty five) days
41	Laying of Distribution System Main & Distribution System for Borgang Gr – II	33,300.00	45 (forty five) days
42	Laying of Distribution System Main & Distribution System for Nongagang	32,900.00	45 (forty five) days
43	Laying of Distribution System Main & Distribution System for Purangang Gr – I	34,200.00	45 (forty five) days
44	Laying of Distribution System Main & Distribution System for Purangang Gr – II	34,200.00	45 (forty five) days
45	Laying of Distribution System Main & Distribution System for Dehangang	33,600.00	45 (forty five) days
46	Laying of Distribution System Main & Distribution System for Lalumpam	33,800.00	45 (forty five) days
47	Laying of Distribution System Main & Distribution System for Nalapara & Joygang	31,400.00	45 (forty five) days
48	Laying of Distribution System Main & Distribution System for Borghatsari Gr – I	38,500.00	45 (forty five) days
49	Laying of Distribution System Main & Distribution System for Borghatsari Gr – II	38,500.00	45 (forty five) days
50	Laying of Distribution System Main & Distribution System for Borkuchi Gr – I	37,700.00	45 (forty five) days
51	Laying of Distribution System Main & Distribution System for Borkuchi Gr – II	37,700.00	45 (forty five) days
52	Laying of Distribution System Main & Distribution System for Sarikuchi Gr – I	31,900.00	45 (forty five) days
53	Laying of Distribution System Main & Distribution System for Sarikuchi Gr – II	31,900.00	45 (forty five) days

<b>LALUMPAM COMB. WSS</b>			
54	Laying of Distribution System Main & Distribution System for Sarikuchi Gr – III	31,900.00	45 (forty five) days
55	Laying of Distribution System Main & Distribution System for Pahamrangi	32,900.00	45 (forty five) days
56	Laying of Distribution System Main & Distribution System for Mawsyntai	33,600.00	45 (forty five) days
<b>AMJOK COMB. WSS</b>			
57	Construction of Zonal Reservoir at Upper Amjok	50,100.00	60 (sixty) days
58	Construction of Zonal Reservoir at Lower Amjok	55,600.00	60 (sixty) days
59	Construction of Zonal Reservoir at Proper Amjok	1,20,200.00	60 (sixty) days
60	Construction of Zonal Reservoir at Borbhuin	1,15,300.00	60 (sixty) days
61	Construction of Sub Zonal Reservoir at Borbhuin	77,300.00	60 (sixty) days
62	Laying of Clear Water Main from Treatment Plant to Zonal Reservoir at Upper Amjok	14,600.00	30 (thirty) days
63	Laying of Clear Water Main from Treatment Plant to Zonal Reservoir at Lower Amjok	21,000.00	30 (thirty) days
64	Laying of Clear Water Main from Treatment Plant to Zonal Reservoir at Proper Amjok	24,400.00	30 (thirty) days
65	Laying of Clear Water Main from Treatment Plant to Zonal Reservoir at Borbhuin Gr – I	30,200.00	30 (thirty) days
66	Laying of Clear Water Main from Treatment Plant to Zonal Reservoir at Borbhuin Gr – II	30,200.00	30 (thirty) days
67	Laying of Clear Water Main from Zonal Reservoir of Borbhuin to Sub Zonal Reservoir at Borbhuin	23,400.00	30 (thirty) days

Executive Engineer (PHE)  
R.W.S. Division, Nongpoh.

## TERM AND CONDITIONS:

1. The intended contractor have to acquaint with the work or location before casting the tender (s).
2. The rates are to be quoted in flat percentage basis i.e. ABOVE / AS PER the schedule of Rate for the year 2005-06 of Superintending Engineer (PHE) Rural Circle, Shillong.
3. The rate should be quoted clearly both in figure and words. Any cutting or overwriting should bear the signature of the tenderer or else the same will be rejected.
4. All the constructional materials like, Specials Cement T.S/ M.S, rod etc (except G.I pipes which will be issued from PHE Nongpoh, Store) will have to be arranged by the contractor.
5. The VAT / Forest Royalty shall be realized from the bills as per current Government Rate/Circular.
6. Non-Tribal contractors shall have to furnish the Valid Trading License from the Khasi Hills Autonomous District Council along with the tender failing which the tender will be rejected.
7. No subletting of tender shall be entertained and a declaration as the work will be executed by himself / herself must be submitted along with the tender.
8. A copy of the recent passport size duly attested by the Gazetted Officer/ M.L.A should be on the tender (s) papers.
9. The current registration number (with proof) and full postal address should be given along with the tenders.
10. The name of work must clearly be written on the Sealed Envelop.
11. Canvassing in any form in connection with the tenderer is strictly prohibited.
12. Contractors are advised not to incorporate any price escalation Clause in their offer for quick and easy assessment of tenders. Offers made should be clear and ambiguous conditional offers are likely to be rejected.
13. In case any disputes arising during execution of the work, the decision of the Executive Engineer (PHE) Nongpoh Division decision shall be final and binding.
14. No labour under 14 (fourteen) years of age shall be employed on the work and labourers shall be paid at the rates of wages not less than those paid for similar works.
15. In case if the date of opening of tender paper falls on holiday, the next working day will be the date of opening of tender paper.
16. Class - II & Class – III Contractors has to deposit the earnest money as applicable.

Executive Engineer (PHE)  
R.W.S. Division, Nongpoh

1. The Director of Information & Public Relation, Govt. of Meghalaya, Shillong for favour of kind information with a request to arrange publication of the same in one issue of the Local News Paper (One in English & Khasi) two copies (spare copies) are enclosed herewith.
2. The District Informatics Officer (N.I.C) Ri-Bhoi District for favour of information with request to publish the same in website (Floppy enclosed).
3. The Director of Govt. Press, Meghalaya, Shillong for favour of kind information with a request to publish the tender in the next issue of Meghalaya Gazette.
4. The Chief Engineer (PHE) Meghalaya, Shillong for favour of kind information with a request to display the same in the notice board.
5. The Deputy Commissioner, Ri-Bhoi District, Nongpoh for favour of kind information and wide circulation.
6. The Hon'ble Joint Secretary Frontier Chamber of Commerce, Shillong for favour of information.
7. The Superintending Engineer (PHE), Ri-Bhoi Circle, Nongpoh for favour of kind information with a request to arrange to publish in his Notice Board.
8. The Executive Engineer (PHE), Umsning / Hills Division / Investigation Division / S&D Division, for favour of information and wide circulation.
9. The S.D.O. (PHE), R.W.S. Sub-Division, Nongpoh / Patharkmah / Umsning / Umroi, for information and wide circulation.
10. The Secretary Ri-Bhoi District Association and Social Welfare Umsning for favour of information.
11. Notice Board.
12. Concerning File.

Executive Engineer (PHE)  
R.W.S. Division, Nongpoh