

**GOVERNMENT OF MEGHALAYA
OFFICE OF THE EXECUTIVE ENGINEER (PHE)
R.W.S. DIVISION, NONGPOH**

TENDER NOTICE

Sealed tender notice duly affixed with non-refundable Court Fee Stamp of Rs.50.00 (Rupees fifty) only for the tender below Rs.50,000.00 (Rupees fifty thousand) only and Rs.100.00 (Rupees one hundred) only for tender above Rs.50,000.00 (Rupees fifty thousand) only eventually to be drawn in P.W.D. F – 2 form are hereby invited from the Registered Contractors, Class – I of the P.H.E. Department, Class – II of Superintending Engineer (PHE), Rural Circle, Shillong and Class – III & IV of Executive Engineer (PHE), R.W.S. Division, Nongpoh for the following works and will be received in the office of the undersigned up to 2.00 P.M on 15th June 2007 and same will be opened on the above mentioned date and hours in presence of the Contractors or their authorised agents who desired to be present.

The Detail tender notice and specification etc. can be had from the office of the undersigned, during office hours on all working days up to 14th June 2007 on payment of Rs.50.00 (Rupees fifty) only for each tender paper.

DETAILS OF WORKS

SL. NO	NAME OF SCHEME	TENDER VALUE (IN RS.)	TIME ALLOTTED FOR COMPLETION OF WORK
	WAHTORAT (UMSOHPANAN) W.S.S		
1	Construction of Head Work	29,833.00	45(forty five) days
2	Laying of Gravity Main Gr-I	13,700.00	-do-
3	Laying of Gravity Main Gr-II	13,700.00	-do-
4	Laying of Gravity Main Gr-III	13,700.00	-do-
5	Laying of Gravity Main Gr-IV	13,700.00	-do-
6	Construction of Clear Water Reservoir	36,687.00	-do-
	BILPARA W.S.S		
7	Construction of Head Work	37,300.00	45(forty five) days
8	Laying of Gravity Main GrI	14,550.00	-do-
9	Laying of Gravity Main Gr-II	14,550.00	-do-
	LUMKHUIOW (PAHAMSHRU) W.S.S		
10	Construction of Head Work	30,700.00	45(forty five) days
11	Laying of Gravity Main GrI	13,650.00	-do-
12	Laying of Gravity Main Gr-II	13,650.00	-do-

	PAHAM UMSYLLIANG W.S.S		
13	Construction of Head Work	30,539.00	45(forty five) days
14	Laying of Gravity Main Gr-I	24,200.00	-do-
15	Laying of Gravity Main Gr-II	24,200.00	-do-
16	Construction of Clear Water Reservoir	35,000.00	-do-
	DOMPHLANG W.S.S		
17	Construction of Head Work	33,200.00	45(forty five) days
18	Laying of Gravity Main Gr-I	13,050.00	-do-
19	Laying of Gravity Main Gr-II	13,050.00	-do-
20	Laying of Gravity Main Gr-III	13,050.00	-do-
21	Construction of Clear Water Reservoir	52,415.00	-do-
	UMKHAWAI UMIONG W.S.S		
22	Construction of Head Work	38,436.00	45(forty five) days
23	Laying of Gravity Main Gr-I	16,575.00	-do-
24	Laying of Gravity Main Gr-II	16,575.00	-do-
25	Laying of Gravity Main Gr-III	16,575.00	-do-
26	Laying of Gravity Main Gr-VI	16,575.00	-do-
27	Construction of Clear Water Reservoir	58,800.00	-do-
	JAREI BASAI W.S.S		
28	Construction of Head Work	33,700.00	45(forty five) days
29	Laying of Gravity Main Gr-I	14,030.00	-do-
30	Laying of Gravity Main Gr-II	14,030.00	-do-
31	Laying of Gravity Main Gr-III	14,030.00	-do-
32	Laying of Gravity Main Gr-III	14,030.00	-do-
33	Construction of Clear Water Reservoir	38,500.00	-do-
	RAJAKHUMAI W.S.S		
33	Construction of Head Work	47,000.00	45(forty five) days
34	Laying of Gravity Main Gr-I	16,400.00	-do-
35	Laying of Gravity Main Gr-II	16,400.00	-do-
	GUNPATI W.S.S		
36	Construction of Head Work	32,829.00	45(forty five) days
37	Laying of Gravity Main Gr-I	13,630.00	-do-
38	Laying of Gravity Main Gr-II	13,630.00	-do-
39	Laying of Gravity Main Gr-III	13,630.00	-do-
40	Construction of Clear Water Reservoir	44,554.00	-do-
	UMTYNGAR NONGHTYMMAI W.S.S.		
41	Construction of Head Work	34,692.00	45(forty five) days
42	Laying of Gravity Main Gr-I	14,630.00	-do-
43	Laying of Gravity Main Gr-II	14,630.00	-do-
44	Laying of Gravity Main Gr-III	14,630.00	-do-
45	Construction of Clear Water Reservoir	38,500.00	-do-

	(MAWPNAR) NONGHTYMMAI W.S.S.		
46	Construction of Head Work	32,219.00	45(forty five) days
47	Laying of Gravity Main Gr-I	12,180.00	-do-
48	Laying of Gravity Main Gr-II	12,180.00	-do-
49	Laying of Gravity Main Gr-III	12,180.00	-do-
50	Construction of Clear Water Reservoir	38,800.00	-do-
	AMSOHKALA W.S.S.		
51	Construction of Head Work	25,537.00	45(forty five) days
52	Laying of Gravity Main (Gr. I)	10,250.00	-do-
53	Laying of Gravity Main (Gr. I)	10,250.00	-do-
54	Construction of Clear Water Reservoir	31,552.00	-do-
	PATGAON W.S.S.		
55	Construction of Head Work	41,700.00	45(forty five) days
56	Laying of Gravity Main Gr-I	12,830.00	-do-
57	Laying of Gravity Main Gr-II	12,830.00	-do-
58	Laying of Gravity Main Gr-III	12,830.00	-do-
	UMMAR NONGRUM W.S.S.		
59	Construction of Head Work	36,100.00	45(forty five) days
60	Laying of Gravity Main Gr-I	13,400.00	-do-
61	Laying of Gravity Main Gr-II	13,400.00	-do-
62	Construction of Clear Water Reservoir	51,730.00	-do-
	NONGKYNRIAH LUM W.S.S.		
63	Construction of Head Work	33,372.00	45(forty five) days
64	Laying of Gravity Main Gr-I	12,170.00	-do-
65	Laying of Gravity Main Gr-II	12,170.00	-do-
66	Laying of Gravity Main Gr-III	12,170.00	-do-
67	Construction of Clear Water Reservoir	44,100.00	-do-
	UMKYNsier NONGBAH W.S.S.		
68	Construction of Head Work	30,470.00	45(forty five) days
69	Laying of Gravity Main (Gr. – I)	19,770.00	-do-
70	Construction of Clear Water Reservoir	49,683.00	-do-
	NONGLADEW W.S.S.		
71	Laying of Clear Water Main (Gr. – I)	12,438.00	45(forty five) days
72	Laying of Clear Water Main (Gr. – II)	12,438.00	-do-
73	Construction of Clear Water Reservoir	37,000.00	-do-
	UMTONG KHARPOH MAW W.S.S.		
74	Construction of Head Work	35,690.00	45(forty five) days
75	Laying of Gravity Main Gr-I	14,600.00	-do-
76	Laying of Gravity Main Gr-II	14,600.00	-do-
77	Laying of Gravity Main Gr-III	14,600.00	-do-
78	Construction of Clear Water Reservoir	39,500.00	-do-

	PAHAM SOHPHAN(UMNGEI)W.S.S		
79	Construction of Head Work	48,500.00	45(forty five) days
80	Laying of Gravity Main (Gr.No. I)	10,500.00	-do-
81	Laying of Gravity Main (Gr. No. II)	10,500.00	-do-
82	Laying of Distribution System	19,100.00	-do-
83	Construction of Clear Water Reservoir No.-I	25,304.00	-do-
84	Construction of clear water reservoir No -II	25304.00	-do-
	NONGTHYMMAI SOHKHAR W.S.S		
85	Construction of Head Work	43,700.00	45(forty five) days
86	Laying of Gravity Main (Gr. No. I)	11,430.00	-do-
87	Laying of Gravity Main (Gr. No. II)	11,430.00	-do-
88	Laying of Gravity Main (Gr. No. III)	11,430.00	-do-
89	Laying of Distribution System (Gr. – I)	10,050.00	-do-
90	Laying of Distribution System (Gr. – II)	10,050.00	-do-
91	Construction of Clear Water Reservoir	59,100.00	-do-
	DANGJENG-W.S.S		
92	Construction of Head Work	49,500.00	45(forty five) days
93	Laying of Gravity Main (Gr. – I)	13,000.00	-do-
94	Laying of Gravity Main (Gr. – II)	13,000.00	-do-
95	Construction of Clear Water Reservoir	41,150.00	-do-
96	Construction of Zonal Reservoir	34,500.00	-do-
97	Laying of Distribution System (Gr.No.I)	12,300.00	-do-
98	Laying of Distribution System (Gr.NoII)	12,300.00	-do-
99	Laying of Distribution System (Gr.No.III)	12,300.00	-do-
100	Laying of Distribution System (Gr.No.IV)	12,300.00	-do-
	KOPSOHHUIN W.S.S		
101	Laying of Distribution System (Gr. – I)	10,500.00	45(forty five) days
102	Laying of Distribution System (Gr. – II)	10,500.00	-do-
103	Construction of Zonal Reservoir	35,500.00	-do-
	LUM- PA- U- WAS WSS		
104	Laying of Distribution System (Gr. No. I)	11,550.00	45(forty five) days
105	Laying of Distribution System (Gr. No. II)	11,550.00	-do-
106	Construction of Zonal Reservoir	36,000.00	-do-
	PAMERUD IRMAWSIANG W.S.S		
107	Laying of Distribution System (Gr. – I)	9,050.00	45(forty five) days
108	Laying of Distribution System (Gr. – I)	9,050.00	-do-
109	Construction of Zonal Reservoir	32,700.00	-do-
	UMSHKLING THEM &UMSEHLING NONGTHYMMAI		
110	Construction of Head Work	41,400.00	45(forty five) days
111	Laying of Gravity Main	8,100.00	-do-
112	Laying of Distribution System	11,700.00	-do-
113	Construction of Clear Water Reservoir	31,200.00	-do-

NONGRIM-UMYRPIANG			
114	Construction of Head Work	43,600.00	45(forty five) days
115	Laying of Raw Water Gravity Main	16,200.00	-do-
116	Laying of Clear Water & Gravity Main	15,700.00	-do-
117	Laying of Distribution System (Gr. No. I)	13,300.00	-do-
118	Laying of Distribution System (Gr. No. II)	13,300.00	-do-
119	Construction of Clear Water Reservoir	41,500.00	-do-
CIBRA W.S.S			
120	Construction of Head Work	58,800.00	45(forty five) days
121	Laying of Gravity Main (Gr. No. I)	13,450.00	-do-
122	Laying of Gravity Main (Gr. No. II)	13,450.00	-do-
123	Construction of Clear Water Reservoir	41,150.00	-do-
124	Laying of Distribution System (Gr. No. I)	13,500.00	-do-
125	Laying of Distribution System (Gr. No. II)	13,500.00	-do-
126	Laying of Distribution System (Gr. No. III)	13,500.00	-do-
UMSAREN W.S.S			
127	Construction of Head Work	48,100.00	45(forty five) days
128	Laying of Gravity Main (Gr. No. I)	12,700.00	-do-
129	Laying of Gravity Main (Gr. No. II)	12,700.00	-do-
130	Laying of Raw Water Gravity Main	17,150.00	-do-
131	Laying of Raw Water Gravity Main	17,150.00	-do-
132	Laying of Distribution System (Gr. No. I)	10,450.00	-do-
133	Laying of Distribution System (Gr. No. II)	10,450.00	-do-
134	Laying of Distribution System (Gr. No. III)	10,450.00	-do-
135	Laying of Distribution System (Gr. No. IV)	10,450.00	-do-
136	Construction of Clear Water Reservoir	55,000.00	-do-
PAHAMRNGI TEPKARON W.S.S			
137	Construction of Head Work	34,400.00	45(forty five) days
138	Laying of Gravity Main (Gr. No. I)	10,425.00	-do-
139	Laying of Gravity Main (Gr. No. II)	10,425.00	-do-
140	Construction of Clear Water Reservoir	40,900.00	-do-
141	Laying of Distribution System (Gr. No. I)	12,500.00	-do-
142	Laying of Distribution System (Gr. No. II)	12,500.00	-do-
PAHAM PATTA W.S.S			
143	Construction of Head Work	35,600.00	45(forty five) days
144	Laying of Gravity Main	10,100.00	-do-
145	Laying of Distribution System (Gr. – I)	9,450.00	-do-
146	Laying of Distribution System (Gr. – II)	9,450.00	-do-
147	Construction of Clear Water Reservoir	41,500.00	-do-

LUMLYNTE W.S.S			
148	Construction of Head Work	50,200.00	45(forty five) days
149	Laying of Raw Water & Gravity Main (Gr. No. I)	10,850.00	-do-
150	Laying of Raw Water & Gravity Main (Gr. No. II)	10,850.00	-do-
151	Laying of Raw Water & Gravity Main (Gr. No. III)	10,850.00	-do-
152	Laying of Raw Water & Gravity Main (Gr. No. IV)	10,850.00	-do-
153	Laying of Raw Water & Gravity Main (Gr. No. V)	10,850.00	-do-
154	Laying of Raw Water & Gravity Main (Gr. No. VI)	10,850.00	-do-
155	Construction of Clear Water Reservoir & Gravity Main	12,900.00	-do-
156	Laying of Distribution System (Gr. No. I)	11,850.00	-do-
157	Laying of Distribution System (Gr. No. II)	11,850.00	-do-
158	Laying of Distribution System (Gr. No. III)	11,850.00	-do-
159	Laying of Distribution System (Gr. No. IV)	11,850.00	-do-
160	Construction of Pre Sedimentation Tank	70,500.00	-do-
161	Construction of Clear Water Reservoir	81,000.00	-do-
PANITOLA W.S.S			
162	Construction of Head Work	48,100.00	45(forty five) days
163	Laying of Clear Water Gravity Main (Gr. No. I)	10,950.00	
164	Laying of Clear Water Gravity Main (Gr. No. II)	10,950.00	-do-
165	Construction of Clear Water Reservoir	45,300.00	-do-
166	Laying of Distribution System (Gr. No. I)	9900.00	-do-
167	Laying of Distribution System (Gr. No. II)	9900.00	-do-
168	Laying of Distribution System (Gr. No. III)	9900.00	-do-
169	Laying of Distribution System (Gr. No. IV)	9900.00	-do-
170	Laying of Distribution System (Gr. No. V)	10,550.00	-do-
171	Laying of Distribution System (Gr. No. VI)	10,550.00	-do-
172	Laying of Gravity Main (Gr. No. I)	13,433.00	-do-
173	Laying of Gravity Main (Gr. No. II)	13,433.00	-do-
174	Laying of Gravity Main (Gr. No. III)	13,433.00	-do-
UMWANG NONGBAH W.S.S.			
175	Construction of Head Work	49,700.00	45(forty five) days
176	Laying of Gravity Main (Gr. No. I)	9,900.00	-do-
177	Laying of Gravity Main (Gr. No. II)	9,900.00	-do-
178	Laying of Gravity Main (Gr. No. III)	9,900.00	-do-
179	Laying of Gravity Main (Gr. No. IV)	9,900.00	-do-
180	Laying of Clear water Gravity Main form Pt. 'B' to 'C'	10,700.00	-do-
181	Laying of Clear water Gravity Main form Pt. 'B' to 'D'	9,200.00	-do-
182	Laying of Clear water Gravity Main form Pt. 'B' to 'E'	9,600.00	-do-
183	Laying of Distribution System (Gr. No. I)	13,900.00	-do-
184	Laying of Distribution System (Gr. No. II)	13,900.00	-do-
185	Laying of Distribution System (Gr. No. III)	13,900.00	-do-
186	Laying of Distribution System (Gr. No. IV)	13,900.00	-do-
187	Construction of Pre Sedimentation Tank	69,600.00	-do-
188	Construction of Clear Water Reservoir	62,100.00	-do-

PAHAM-DIENGMONG & PAHAM DIENGSOH W.S.S.			
189	Construction of Head Work	38,700.00	45(forty five) days
190	Laying of Gravity Main (Gr. No. I)	12,350.00	-do-
191	Laying of Gravity Main (Gr. No. II)	12,350.00	-do-
192	Laying of Gravity Main (Gr. No. III)	12,350.00	-do-
193	Laying of Gravity Main (Gr. No. IV)	12,350.00	-do-
194	Laying of Clear Water Gravity Main	14,600.00	-do-
195	Laying of Distribution System (Gr. No. I)	12,750.00	-do-
196	Laying of Distribution System (Gr. No. II)	12,750.00	-do-
197	Construction of Clear Water Reservoir	53,400.00	-do-
UMDEN COMBINED W.S.S.			
198	Laying of Clear Water Gravity Main, Diwon Area (Gr.-I)	13,983.00	45(forty five) days
199	Laying of Clear Water Gravity Main, Diwon Area (Gr.-II)	13,983.00	-do-
200	Laying of Clear Water Gravity Main, Diwon Area (Gr.-III)	13,983.00	-do-
201	Laying of Clear Water Gravity Main, Umden Area (Gr.-I)	15,166.00	-do-
202	Laying of Clear Water Gravity Main, Umden Area (Gr.-II)	15,166.00	-do-
203	Laying of Clear Water Gravity Main, Umden Area (Gr.-III)	15,166.00	-do-

TERMS AND CONDITIONS:

1. The rate should be quoted both in figure and in words as per or above the estimated rates.
2. The tenderer should furnished his / her full name with full address and registration number.
3. The Undersigned reserved the right to accept /reject or offer the lowest rates to any contractors / tenderer without assigning any reason thereof.
4. Over writing or cancellation in the tender paper should bear the signature of the tenderer.
5. Any other information required may be obtained from the office of the undersigned on all working days during office hours prior to expiry of this notice.
6. The name of the work should be written clearly on the tender paper as well as on the Top of Sealed Envelope (In Capital letters.)
7. Attested photograph of the tenderer should be attached with the tender paper. **Tender paper without recent photograph will be summarily rejected.**
8. Non-tribal Contractors should enclosed trading license obtained from the District Council and attached a copy with the tender paper. Failure of which their tender will be cancelled.
9. Pipes will be issued to contractors only after completion of trenching work as per specification and the same certified by the Sub-Divisional Officer (PHE).

(A. Lyngkhai)
Executive Engineer (PHE)
R.W.S. Division, Nongpoh

1. The Director of Information & Public Relation, Govt. of Meghalaya, Shillong for favour of kind information with a request to arrange publication of the same in one issue of the Local News Paper (One in English & Khasi) two copies (spare copies) are enclosed herewith.
2. The District Informatics Officer (N.I.C) Ri-Bhoi District for favour of information with request to publish the same in website (Floppy enclosed).
3. The Director of Govt. Press, Meghalaya, Shillong for favour of kind information with a request to publish the tender in the next issue of Meghalaya Gazette.
4. The Chief Engineer (PHE) Meghalaya, Shillong for favour of kind information with a request to display the same in the notice board.
5. The Deputy Commissioner, Ri-Bhoi District, Nongpoh for favour of kind information and wide circulation.
6. The Hon'ble Joint Secretary Fronter Chamber of Commerce, Shillong for favour of information.
7. The Superintending Engineer (PHE), Rural Circle, Shillong for favour of kind information with a request to arrange to publish in his Notice Board.
8. The Executive Engineer (PHE), Umsning / Hills Division / Investigation Division / S&D Division, for favour of information and wide circulation.
9. The S.D.O. (PHE), R.W.S. Sub-Division, Nongpoh / Patharkhmah / Umsning / Umroi, for information and wide circulation.
10. The Secretary Ri-Bhoi District Association and Social Welfare Umsning for favour of information.
11. Notice Board.
12. Concerning File.

(A. Lyngkhoi)
Executive Engineer (PHE)
R.W.S. Division, Nongpoh