

**GOVERNMENT OF MEGHALAYA
OFFICE OF THE EXECUTIVE ENGINEER (PHE)
R.W.S. DIVISION, NONGPOH**

TENDER NOTICE

Sealed tender notice duly affixed with non-refundable Court Fee Stamp of Rs.50.00 (Rupees fifty) only for the tender below Rs.50,000.00 (Rupees fifty thousand) only and Rs.100.00 (Rupees one hundred) only for tender above Rs.50,000.00 (Rupees fifty thousand) only eventually to be drawn in P.W.D. F – 2 form are hereby invited from the Registered Contractors, Class – I of the P.H.E. Department, Class – II of Superintending Engineer (PHE), Rural Circle, Shillong and Class – III & IV of Executive Engineer (PHE), R.W.S. Division, Nongpoh for the following works as follows :

Date of selling of tender paper – up to 4th October 2007 up to 5.00 PM

Date of closing and opening of tender paper – 5th October 2007 up to 2.00 PM

The Detail tender notice and specification etc. can be obtained from the office of the undersigned, during office hours on all working days on payment of Rs.50.00 (Rupees fifty) only for each tender paper.

DETAILS OF WORKS

SL. NO	NAME OF SCHEME	TENDER VALUE (IN RS.)	TIME ALLOTTED FOR COMPLETION OF WORK
	RAJA KHUMAI W.S.S		
1	Construction of Pre Sedimentation Tank	49,500.00	60 (Sixty) days
2	Construction of Slow Sand Filter	73,050.00	90 (ninety) days
3	Construction of Clear Water Reservoir	49,500.00	60 (Sixty) days
4	Laying of Distribution System Gr-I	14,200.00	30 (thirty) days
5	Laying of Distribution System Gr-II	18,900.00	-do-
	UMKYNSIR NONGBAH W.S.S		
6	Construction of Slow Sand Filter	76,500.00	90 (ninety) days
7	Laying of Distribution System Gr-I	16,000.00	30 (thirty) days
8	Laying of Distribution System Gr-II	11950.00	-do-
	NONGUMMAR RIM W.S.S		
9	Construction of Slow Sand Filter	73,400.00	90 (ninety) days
	BILPARA W.S.S		
10	Construction of Clear Water Reservoir	53,000.00	60 (Sixty) days
11	Construction of Pre Sedimentation Tank	55,400.00	-do-
12	Construction of Slow Sand Filter	89,000.00	90 (ninety) days
	PAHAM UMSYLLIANG W.S.S		
13	Construction of Slow Sand Filter	75,400.00	90 (ninety) days
	PAHAM DIENGMONG (DIENGOH) W.S.S		
14	Construction of Slow Sand Filter	95,000.00	90 (ninety) days
15	Construction of Zonal Reservoir at point 'C'	34,300.00	30 (thirty) days
16	Construction of Zonal Reservoir at point 'D'	34,300.00	-do-

	UMSAREN W.S.S		
17	Construction of Slow Sand Filter	1,15,000.00	90 (ninety) days
18	Construction of Zonal Reservoir at point 'D'	29,500.00	30 (thirty) days
19	Construction of Zonal Reservoir at point 'E'	29,500.00	-do-
	LUM LYNTE W.S.S		
20	Construction of Slow Sand Filter	1,49,500.00	90 (ninety) days
21	Construction of Zonal Reservoir at point 'C'	38,500.00	30 (thirty) days
22	Construction of Zonal Reservoir at point 'D'	38,500.00	-do-
	DANGJEM W.S.S		
23	Construction of Slow Sand Filter	89,500.00	90 (ninety) days
	CIBRA W.S.S.		
24	Construction of Slow Sand Filter	81,100.00	90 (ninety) days
	PAHAM PATTA W.S.S.		
25	Construction of Slow Sand Filter	94,700.00	90 (ninety) days
	UMWANG NONGBAH W.S.S.		
26	Construction of Slow Sand Filter	1,38,500.00	90 (ninety) days
27	Construction of Zonal Reservoir at point 'C'	42,200.00	30 (thirty) days
28	Construction of Zonal Reservoir at point 'D'	29,500.00	-do-
29	Construction of Zonal Reservoir at point 'E'	20,600.00	-do-
	NONGRIM UMKYRPIANG W.S.S.		
30	Construction of Slow Sand Filter	76,800.00	90 (ninety) days
31	Construction of Zonal Reservoir at point 'C'	27,500.00	30 (thirty) days
32	Construction of Zonal Reservoir at point 'D'	19,500.00	-do-
	DOMPHLANG W.S.S.		
33	Construction of Pre Sedimentation Tank	59,500.00	60 (Sixty) days
34	Construction of Slow Sand Filter	95,000.00	90 (ninety) days
	GUNPATI W.S.S.		
35	Construction of Slow Sand Filter	72,000.00	90 (ninety) days
	PATGOAN W.S.S.		
36	Construction of Slow Sand Filter	1,23,000.00	90 (ninety) days
37	Construction of Clear Water Reservoir	65,200.00	60 (Sixty) days
38	Construction of Pre Sedimentation Tank	52,700.00	-do-
	UMDEN COMB W.S.S		
39	Construction of Sub Z/R No.I at Umden RC	35,500.00	45 (forty five) days
40	Construction of Sub Z/R No.II at Umden RC	30,100.00	-do-
41	Construction of Sub Z/R No.III at Umden RC	32,400.00	-do-
42	Construction of Sub Z/R No.IV at Umden RC	34,300.00	-do-
43	Construction of Sub Z/R No.I at Diwon area	50,900.00	60 (Sixty) days
44	Construction of Sub Z/R No.II at Diwon area	45,100.00	-do-
45	Construction of Sub Z/R No.III at Diwon area	47,900.00	-do-
46	Construction of Sub Z/R No.IV at Diwon area	57,200.00	-do-
47	Construction of Sub Z/R No.V at Diwon area	39,700.00	45 (forty five) days
48	Construction of Sub Z/R No.VI at Diwon area	32,200.00	-do-
49	Providing Fencing around the Z/R at Umden Khasi	85,300.00	60 (Sixty) days
50	Providing Fencing around the Z/R at Lumding area	85,300.00	-do-
51	Providing Fencing around the Z/R at Kynton Phanram	77,300.00	-do-

BYRNIHAT COMB W.S.S			
52	Laying of Clear Water Main Gr-I from T.P to Z/R at Pt-C at 17 th Mile	10,825.00	30 (thirty) days
53	Laying of Clear Water Main Gr-II from T.P to Z/R at Pt-C at 17 th Mile	10,825.00	-do-
54	Laying of Clear Water Main Gr-I from T.P to Z/R at Pt-D at Lum Nonghthymmai	10,200.00	-do-
55	Laying of Clear Water Main Gr-II from T.P to Z/R at Pt-D at Lum Nonghthymmai	10,200.00	-do-
56	Laying of Clear Water Main Gr-I from T.P to Z/R at Pt-E at PHC area	12,100.00	-do-
57	Laying of Clear Water Main Gr-II from T.P to Z/R at Pt-E at PHC area	12,100.00	-do-
58	Laying of Clear Water Main Gr-I from T.P to Z/R at Pt-F at Harlibagan	14,375.00	-do-
59	Laying of Clear Water Main Gr-II from T.P to Z/R at Pt-F at Harlibagan	14,375.00	-do-
60	Laying of Clear Water Main Gr-III from T.P to Z/R at Pt-F at Harlibagan	14,375.00	-do-
61	Laying of Clear Water Main Gr-IV from T.P to Z/R at Pt-F at Harlibagan	14,375.00	-do-
62	Laying of Clear Water Main Gr-I from T.P to Z/R at Pt-G at MeSEB Colony	14,850.00	-do-
63	Laying of Clear Water Main Gr-II from T.P to Z/R at Pt-G at MeSEB Colony	14,850.00	-do-
64	Laying of Clear Water Main Gr-III from T.P to Z/R at Pt-G at MeSEB Colony	14,850.00	-do-
65	Laying of Clear Water Main Gr-IV from T.P to Z/R at Pt-G at MeSEB Colony	14,850.00	-do-
66	Laying of Clear Water Main Gr-I from T.P to Z/R at Pt-H at Lower Byrnihat	11,200.00	-do-
67	Laying of Clear Water Main Gr-II from T.P to Z/R at Pt-H at Lower Byrnihat	11,200.00	-do-
68	Laying of Clear Water Main Gr-III from T.P to Z/R at Pt-H at Lower Byrnihat	11,200.00	-do-
69	Laying of Clear Water Main Gr-I from T.P to Z/R at Pt-I at Upper Byrnihat	11,650.00	-do-
70	Laying of Clear Water Main Gr-II from T.P to Z/R at Pt-I at Upper Byrnihat	11,650.00	-do-
71	Laying of Clear Water Main Gr-I from T.P to Z/R at Pt-J at Market area	15,050.00	-do-
72	Laying of Clear Water Main Gr-II from T.P to Z/R at Pt-J at Market area	15,050.00	-do-
73	Laying of Clear Water Main Gr-I from T.P to Z/R at Pt-K at Nongrim Hill	9,400.00	-do-
74	Laying of Clear Water Main Gr-II from T.P to Z/R at Pt-K at Nongrim Hill	9,400.00	-do-
75	Laying of Clear Water Main Gr-I from T.P to Z/R at Pt-L at Ronghona	13,650.00	-do-
76	Laying of Clear Water Main Gr-II from T.P to Z/R at Pt-L at Ronghona	13,650.00	-do-
77	Construction of stone massonary drinking well fitted with hand pump at Rongriwad village	50,200.00	60 (Sixty) days
78	Construction of stone massonary drinking well fitted with hand pump at Marmain Rongthilu village	50,200.00	-do-
79	Construction of stone massonary drinking well fitted with hand pump at Pahamrioh village	50,200.00	-do-

80	Construction of stone massonary drinking well fitted with hand pump at Lumdiengblei village	50,200.00	60 (Sixty) days
81	Construction of stone massonary drinking well fitted with hand pump at Lumbyrhing village	50,200.00	-do-
82	Construction of stone massonary drinking well fitted with hand pump at Harlibagan village	50,200.00	-do-
83	Construction of stone massonary drinking well fitted with hand pump at Umshaken Lum village	50,200.00	-do-

TERMS AND CONDITIONS:

1. The rate should be quoted both in figure and in words as per or above the estimated rates.
2. The tenderer should furnished his / her full name with full address and registration number.
3. The Undersigned reserved the right to accept /reject or offer the lowest rates to any contractors / tenderer without assigning any reason thereof.
4. Over writing or cancellation in the tender paper should bear the signature of the tenderer.
5. Any other information required may be obtained from the office of the undersigned on all working days during office hours prior to expiry of this notice.
6. The name of the work should be written clearly on the tender paper as well as on the Top of Sealed Envelope (In Capital letters.)
7. Attested photograph of the tenderer should be attached with the tender paper. **Tender paper without recent photograph will be summarily rejected.**
8. Non-tribal Contractors should enclosed trading license obtained from the District Council and attached a copy with the tender paper. Failure of which their tender will be cancelled.
9. Pipes will be issued to contractors only after completion of trenching work as per specification and the same certified by the Sub-Divisional Officer (PHE).

(A. Lyngkhoi)
 Executive Engineer (PHE)
 R.W.S. Division, Nongpoh

1. The Director of Information & Public Relation, Govt. of Meghalaya, Shillong for favour of kind information with a request to arrange publication of the same in one issue of the Local News Paper (One in English & Khasi) two copies (spare copies) are enclosed herewith.
2. The District Informatics Officer (N.I.C) Ri-Bhoi District for favour of information with request to publish the same in website (Floppy enclosed).
3. The Director of Govt. Press, Meghalaya, Shillong for favour of kind information with a request to publish the tender in the next issue of Meghalaya Gazette.
4. The Chief Engineer (PHE) Meghalaya, Shillong for favour of kind information with a request to display the same in the notice board.
5. The Deputy Commissioner, Ri-Bhoi District, Nongpoh for favour of kind information and wide circulation.
6. The Hon'ble Joint Secretary Fronter Chamber of Commerce, Shillong for favour of information.
7. The Superintending Engineer (PHE), Rural Circle, Shillong for favour of kind information with a request to arrange to publish in his Notice Board.
8. The Executive Engineer (PHE), Umsning / Hills Division / Investigation Division / S&D Division, for favour of information and wide circulation.
9. The S.D.O. (PHE), R.W.S. Sub-Division, Nongpoh / Patharkmah / Umsning / Umroi, for information and wide circulation.
10. The Secretary Ri-Bhoi District Association and Social Welfare Umsning for favour of information.
11. Notice Board.
12. Concerning File.

(A. Lyngkhoi)
Executive Engineer (PHE)
R.W.S. Division, Nongpoh