

**GOVERNMENT OF MEGHALAYA
OFFICE OF THE EXECUTIVE ENGINEER (PHE)
R.W.S. DIVISION, NONGPOH**

TENDER NOTICE

Sealed tender notice duly affixed with non-refundable Court Fee Stamp of Rs.50.00 (Rupees fifty) only for the tender below Rs.50,000.00 (Rupees fifty thousand) only and Rs.100.00 (Rupees one hundred) only for tender above Rs.50,000.00 (Rupees fifty thousand) only eventually to be drawn in P.W.D. F – 2 form are hereby invited from the Registered Contractors, Class – I of the P.H.E. Department, Class – II of Superintending Engineer (PHE), Rural Circle, Shillong and Class – III & IV of Executive Engineer (PHE), R.W.S. Division, Nongpoh for the following works and will be received in the office of the undersigned up to 2.00 P.M on 31st August 2006 and same will be opened on the above mentioned date and hours in presence of the Contractors or their authorised agents who desired to be present.

The Detail tender notice and specification etc. can be had from the office of the undersigned, during office hours on all working days up to 30th August 2006 on payment of Rs.50.00 (Rupees fifty) only for each tender paper.

DETAILS OF WORKS

SL. NO	NAME OF SCHEME	TENDER VALUE (IN RS.)	TIME ALLOTTED FOR COMPLETION OF WORK
NONGLADEW RIM W.S.S.			
1	Laying of Distribution System of Nongladew Rim W.S.S. (Gr. – I)	20,500.00	60(sixty) days
2	Const. of Slow Sand Filter of Nongladew Rim W.S.S.	63,800.00	-do-
3	Const. of Clear Water Reservoir of Nongladew Rim W.S.S.	51,800.00	-do-
4	Const. of Sedimentation Tank of Nongladew Rim W.S.S.	44,200.00	-do-
UMSONG NONGLUM W.S.S.			
5	Laying of Distribution System of Umsong Nonglum W.S.S. (Gr. – I)	21,950.00	60(sixty) days
6	Laying of Distribution System of Umsong Nonglum W.S.S. (Gr. –II)	21,900.00	-do-
7	Const. of Slow Sand Filter of Umsong Nonglum W.S.S.	59,500.00	-do-
8	Const. of Clear Water Reservoir of Umsong Nonglum W.S.S.	36,700.00	-do-
9	Const. of Sedimentation Tank of Umsong Nonglum W.S.S.	36,700.00	-do-
NONGSIER W.S.S.			
10	Laying of Distribution System of Nongsier W.S.S. (Gr. No. – I)	15,200.00	60(sixty) days
11	Laying of Distribution System of Nongsier W.S.S. (Gr. No. – II)	15,150.00	-do-
12	Laying of Distribution System of Nongsier W.S.S. (Gr. No. – III)	14,850.00	-do-
13	Laying of Distribution System of Nongsier W.S.S. (Gr. No. – IV)	14,850.00	-do-
14	Const. of Slow Sand Filter of Nongsier W.S.S.	83,300.00	-do-
15	Const. of Clear Water Reservoir of Nongsier W.S.S.	51,850.00	-do-
16	Const. of Sedimentation Tank of Nongsier W.S.S.	59,600.00	-do-

MYNNAR JIRANG W.S.S.			
17	Laying of Distribution System of Mynnar Jirang W.S.S. (Gr. – I)	20,650.00	60(sixty) days
18	Laying of Distribution System of Mynnar Jirang W.S.S. (Gr. – II)	20,650.00	-do-
19	Const. of Slow Sand Filter of Mynnar Jirang W.S.S.	79,800.00	-do-
20	Const. of Clear Water Reservoir of Mynnar Jirang W.S.S.	64,100.00	-do-
21	Const. of Sedimentation Tank of Mynnar Jirang W.S.S.	58,900.00	-do-
NONGBIR THEM 'B' W.S.S.			
22	Laying of Distribution System of Nongbir Them 'B' W.S.S.	28300.00	60(sixty) days
23	Const. of Slow Sand Filter of Nongbir Them 'B' W.S.S.	45,900.00	-do-
24	Const. of Clear Water Reservoir of Nongbir Them 'B' W.S.S.	38,600.00	-do-
25	Const. of Sedimentation Tank of Nongbir Them 'B' W.S.S.	36,800.00	-do-
NEW AMKREM JIRANG W.S.S.			
26	Laying of Distribution System of New Amkrem Jirang W.S.S. (Gr – I)	19,250.00	60(sixty) days
27	Laying of Distribution System of New Amkrem Jirang W.S.S. (Gr – II)	19,250.00	-do-
28	Const. of Slow Sand Filter of New Amkrem Jirang W.S.S.	90,700.00	-do-
29	Construction of Clear Water Reservoir of New Amkrem Jirang W.S.S.	78,000.00	-do-
30	Const. of Sedimentation Tank of New Amkrem Jirang W.S.S.	67,000.00	-do-
CENTRE VILLAGE W.S.S.			
31	Laying of Distribution System of Centre Village W.S.S. (Gr. – I)	17,700.00	60(sixty) days
32	Laying of Distribution System of Centre Village W.S.S. (Gr. – II)	17,700.00	-do-
33	Laying of Distribution System of Centre Village W.S.S. (Gr. – III)	17,150.00	-do-
34	Laying of Distribution System of Centre Village W.S.S. (Gr. – IV)	17,150.00	-do-
35	Const. of Slow Sand Filter of Centre Village W.S.S.	89,300.00	-do-
36	Construction of Clear Water Reservoir of Centre Village W.S.S.	89,000.00	-do-
37	Const. of Sedimentation Tank of Centre Village W.S.S.	59,555.00	-do-
NONGKHARAI NONGTHYMMAI JIRANG W.S.S.			
38	Laying of Distribution System of Nongkharai Nongthymmai Jirang W.S.S. (Gr- I)	16,550.00	60(sixty) days
39	Laying of Distribution System of Nongkharai Nongthymmai Jirang W.S.S. (Gr- II)	16,550.00	-do-
40	Construction of Slow Sand Filter of Nongkharai Nongthymmai Jirang W.S.S.	82,000.00	-do-
41	Construction of Clear Water Reservoir for Nongkharai Nongthymmai Jirang W.S.S.	69,000.00	-do-
42	Construction of Sedimentation Tank for Nongkharai Nongthymmai Jirang W.S.S.	58,000.00	-do-
15TH MILE G.S. ROAD 'COMB' W.S.S.			
43	Laying of Distribution System of 15 th Mile G.S. Road 'Comb' W.S.S. (Gr. No. – I)	29,150.00	60(sixty) days
44	Laying of Distribution System of 15 th Mile G.S. Road 'Comb' W.S.S. (Gr. No. – II)	29,000.00	-do-
45	Laying of Distribution System of 15 th Mile G.S. Road 'Comb' W.S.S. (Gr. No. – III)	25,200.00	-do-
46	Laying of Distribution System of 15 th Mile G.S. Road 'Comb' W.S.S. (Gr. No. – IV)	25,200.00	-do-
47	Const. of Slow Sand Filter 15 th Mile G.S. Road 'Comb' W.S.S.	99,500.00	-do-
48	Construction of Clear Water Reservoir of 15 th Mile G.S. Road 'Comb' W.S.S.	70,100.00	-do-
49	Const. of Sedimentation Tank of 15 th Mile G.S. Road 'Comb' W.S.S.	99,700.00	-do-

	NONGSPUNG 'B' W.S.S.		
50	Laying of Distribution System of Nongspung 'B' W.S.S. (Gr. – I)	21,800.00	60(sixty) days
51	Laying of Distribution System of Nongspung 'B' W.S.S. (Gr. –II)	21,800.00	-do-
52	Const. of Slow Sand Filter of Nongspung 'B' W.S.S.	86,400.00	-do-
53	Construction of Clear Water Reservoir of Nongspung 'B' W.S.S.	44,000.00	-do-
54	Const. of Sedimentation Tank of Nongspung 'B' W.S.S.	70,000.00	-do-
	BERNONGSAI NONGSPUNG W.S.S.		
55	Laying of Distribution System of Bernongsai Nongspung W.S.S. (Gr. – I)	16,600.00	60(sixty) days
56	Laying of Distribution System of Bernongsai Nongspung W.S.S. (Gr. – II)	16,600.00	-do-
57	Const. of Slow Sand Filter of Bernongsai Nongspung W.S.S.	89,700.00	-do-
58	Construction of Clear Water Reservoir of Bernongsai Nongspung W.S.S.	51,900.00	-do-
59	Const. of Sedimentation Tank of Bernongsai Nongspung W.S.S.	54,900.00	-do-
	JYNTRU W.S.S.		
60	Laying of Distribution System of Jyntru W.S.S. (Gr – I)	17,780.00	60(sixty) days
61	Laying of Distribution System of Jyntru W.S.S. (Gr – II)	17,780.00	-do-
62	Laying of Distribution System of Jyntru W.S.S. (Gr – I)	13,800.00	-do-
63	Laying of Distribution System of Jyntru W.S.S. (Gr – II)	13,800.00	-do-
64	Construction of Slow Sand Filter of Jyntru W.S.S.	82,000.00	-do-
65	Construction of Clear Water Reservoir of Jyntru W.S.S.	75,900.00	-do-
66	Const. of Sedimentation Tank of Jyntru W.S.S.	61,200.00	-do-
	BERNONGSAI NONGKHLAW W.S.S.		
67	Laying of Distribution System of Bernongsai Nongkhlaw W.S.S.	26,900.00	60(sixty) days
68	Construction of Slow Sand Filter of Bernongsai Nongkhlaw W.S.S.	70,200.00	-do-
69	Construction of Clear Water Reservoir of Bernongsai Nongkhlaw W.S.S.	41,550.00	-do-
70	Construction of Sedimentation Tank of Bernongsai Nongkhlaw W.S.S.	47,000.00	-do-
	SHAKOIKUNA W.S.S.		
71	Laying of Distribution System of Shakoikuna W.S.S. (Gr-I)	17,750.00	60(sixty) days
72	Laying of Distribution System of Shakoikuna W.S.S. (Gr-II)	17,750.00	-do-
73	Laying of Distribution System of Shakoikuna W.S.S. (Gr-III)	17,750.00	-do-
74	Const. of Slow Sand Filter of Shakoikuna W.S.S.	96,500.00	-do-
75	Construction of Clear Water Reservoir of Shakoikuna W.S.S.	60,200.00	-do-
76	Const. of Sedimentation Tank of Shakoikuna W.S.S.	61,200.00	-do-
	MAWKA PIAH W.S.S.		
77	Laying of Distribution System of Mawkapiah W.S.S. (Gr-I)	19,300.00	60(sixty) days
78	Laying of Distribution System of Mawkapiah W.S.S. (Gr-II)	19,300.00	-do-
79	Laying of Distribution System of Mawkapiah W.S.S. (Gr-III)	18,000.00	-do-
80	Laying of Distribution System of Mawkapiah W.S.S. (Gr-IV)	18,000.00	-do-
81	Construction of Clear Water Reservoir of Mawkapiah W.S.S.	80,050.00	-do-
82	Construction of Sedimentation Tank of Mawkapiah W.S.S.	63,800.00	-do-
	CHOTA KILLING W.S.S.		
83	Laying of Distribution System of Chota Killing W.S.S. (Gr-I)	16,100.00	60(sixty) days
84	Laying of Distribution System of Chota Killing W.S.S. (Gr-II)	16,100.00	-do-
85	Construction of Slow Sand Filter of Chota Killing W.S.S.	63,500.00	-do-
86	Construction of Clear Water Reservoir of Chota Killing W.S.S.	35,000.00	-do-
87	Construction of Sedimentation Tank of Chota Killing W.S.S.	48,400.00	-do-

UPPER BALIAN W.S.S.			
88	Laying of Distribution System of Chota Killing W.S.S. (Gr-I)	18,000.00	60(sixty) days
89	Laying of Distribution System of Chota Killing W.S.S. (Gr-II)	18,000.00	-do-
90	Laying of Distribution System of Chota Killing W.S.S. (Gr-III)	18,000.00	-do-
91	Laying of C. W. Main from T.P. to Z / R at Pt D of Chota Killing W.S.S	22,200.00	-do-
92	Construction of Slow Sand Filter of Chota Killing W.S.S.	86,400.00	-do-
93	Construction of Clear Water Reservoir of Chota Killing W.S.S.	40,300.00	-do-
94	Construction of Sedimentation Tank of Chota Killing W.S.S.	59,400.00	-do-
MAWKHLA W.S.S.			
95	Laying of Distribution System of Mawkhla W.S.S. (Gr-I)	15,600.00	60(sixty) days
96	Laying of Distribution System of Mawkhla W.S.S. (Gr-II)	15,600.00	-do-
97	Construction of Slow Sand Filter of Mawkhla W.S.S.	70,300.00	-do-
98	Construction of Clear Water Reservoir of Mawkhla W.S.S.	38,950.00	-do-
UMDEN ANG W.S.S.			
99	Laying of Distribution System of Umden Ang W.S.S. (Gr. No. – I)	17,000.00	60(sixty) days
100	Laying of Distribution System of Umden Ang W.S.S. (Gr. No. – II)	17,000.00	-do-
101	Laying of Distribution System of Umden Ang W.S.S. (Gr. No. – III)	17,000.00	-do-
102	Construction of Slow Sand Filter of Umden Ang W.S.S.	68,100.00	-do-
103	Construction of Clear Water Reservoir of Umden Ang W.S.S.	41,800.00	-do-
MAWROH W.S.S.			
104	Laying of Distribution System of Mawroh W.S.S. (Gr. No. – I)	16,600.00	60(sixty) days
105	Laying of Distribution System of Mawroh W.S.S. (Gr. No. – II)	16,600.00	-do-
106	Laying of Distribution System of Mawroh W.S.S. (Gr. No. – III)	16,000.00	-do-
107	Laying of Distribution System of Mawroh W.S.S. (Gr. No. – IV)	16,000.00	-do-
108	Construction of Clear Water Reservoir of Mawroh W.S.S.	88,500.00	-do-
109	Construction of Sedimentation Tank of Mawroh W.S.S.	70,750.00	-do-
GAMBALBARI - B W.S.S.			
110	Laying of Distribution System of Gambalbari – B W.S.S. (Gr. No. – I)	16,400.00	60(sixty) days
111	Laying of Distribution System of Gambalbari – B W.S.S. (Gr. No. – II)	16,400.00	-do-
112	Construction of Slow Sand Filter of Gambalbari – B W.S.S.	70,200.00	-do-
113	Construction of Clear Water Reservoir of Gambalbari – B W.S.S.	34,250.00	-do-
114	Construction of Sedimentation Tank of Gambalbari – B W.S.S.	54,400.00	-do-
NONGKYLLA KHASI W.S.S.			
115	Laying of Distribution System of Nongkylla Khasi W.S.S. (Gr. No. – I)	16,100.00	60(sixty) days
116	Laying of Distribution System of Nongkylla Khasi W.S.S. (Gr. No. – II)	16,100.00	-do-
117	Construction of Slow Sand Filter of Nongkylla Khasi W.S.S.	79,850.00	-do-
118	Construction of Clear Water Reservoir of Nongkylla Khasi W.S.S.	38,500.00	-do-
119	Construction of Sedimentation Tank of Nongkylla Khasi W.S.S.	61,500.00	-do-
SDAD UMSNGI W.S.S.			
120	Laying of Distribution System of Sdad Umsngi W.S.S.	22,850.00	60(sixty) days
121	Construction of Slow Sand Filter of Sdad Umsngi W.S.S.	53,200.00	-do-
122	Construction of Clear Water Reservoir of Sdad Umsngi W.S.S.	39,900.00	-do-

TERM AND CONDITIONS:

1. The rate should be quoted both in figure and in words as per or above the estimated rates.
2. The tenderer should furnished his / her full name with full address and registration number.
3. The Undersigned reserved the right to accept /reject or offer the lowest rates to any contractors/tenderer without assigning any reason thereof.
4. Over writing or cancellation in the tender paper should bear the signature of the tenderer.
5. Any other information required may be obtained from the office of the undersigned on all working days during office hours prior to expiry of this notice.
6. The name of the work should be written clearly on the tender paper as well as on the Top of Sealed Envelope (In Capital letters.)
7. Attested photograph of the tenderer should be attached with the tender paper. **Tender paper without recent photograph will be summarily rejected.**
8. Non-tribal Contractors should enclosed trading license obtained from the District Council and attached a copy with the tender paper. Failure of which their tender will be cancelled.
9. Pipes will be issued to contractors only after completion of trenching work as per specification and the same certified by the Sub-Divisional Officer (PHE).

(A. Lyngkhoi)
Executive Engineer (PHE)
R.W.S. Division, Nongpoh

1. The Director of Information & Public Relation, Govt. of Meghalaya, Shillong for favour of kind information with a request to arrange publication of the same in one issue of the Local News Paper (One in English & Khasi) two copies (spare copies) are enclosed herewith.
2. The District Informatics Officer (N.I.C) Ri-Bhoi District for favour of information with request to publish the same in website (Floppy enclosed).
3. The Director of Govt. Press, Meghalaya, Shillong for favour of kind information with a request to publish the tender in the next issue of Meghalaya Gazette.
4. The Chief Engineer (PHE) Meghalaya, Shillong for favour of kind information with a request to display the same in the notice board.
5. The Deputy Commissioner, Ri-Bhoi District, Nongpoh for favour of kind information and wide circulation.
6. The Hon'ble Joint Secretary Fronter Chamber of Commerce, Shillong for favour of information.
7. The Superintending Engineer (PHE), Rural Circle, Shillong for favour of kind information with a request to arrange to publish in his Notice Board.
8. The Executive Engineer (PHE), Umsning / Hills Division / Investigation Division / S&D Division, for favour of information and wide circulation.
9. The S.D.O. (PHE), R.W.S. Sub-Division, Nongpoh / Patharkhmah / Umsning / Umroi, for information and wide circulation.
10. The Secretary Ri-Bhoi District Association and Social Welfare Umsning for favour of information.
11. Notice Board.
12. Concerning File.

(A. Lyngkhoi)
Executive Engineer (PHE)
R.W.S. Division, Nongpoh